



CITY OF PALM BEACH GARDENS

PURCHASING DEPARTMENT

SOLICITATION ADDENDUM

Addendum No. 4

DATE: July 12, 2021

TO: All Potential Bidders

SOLICITATION NO.: ITB2021-137GF

TITLE: Construction of Par 3 Golf Clubhouse at Sandhill Crane Golf Club

DUE DATE: Friday, July 16, 2021 @ 3:00PM

This Addendum is and does become a part of the above-mentioned Solicitation.

The following questions were received from a potential bidder, and the responses are provided as shown.

A. The following additional information is provided by the Architect.

*Drawing list: -*

ARCHITECTURAL

A201- ELEVATIONS

A203- INTERIOR ELEVATIONS

A204- INTERIOR ELEVATIONS

A206- INTERIOR ELEVATIONS

Question 1: Is the cus[h]ioned pad shown on A307 by GC or owner hired vendor? Please provide a spec if it is by GC.

*Response: Cushioned pad to be by GC, please refer spec section 11 6650- Padding for Beam issued with the Bid Set.*

Question 2: A204 detail 4 and A 206 detail 1 has ? for certain call outs instead of actual finishes. Please advise what all the ? should be.

*Response: Please see attached drawings.*

Question 3: A201 lists GL-01 Glass Tile on the exterior finish schedule but the plan view shows GT-01 which is not listed on the finish schedule. We are assuming GL-01 is a mistake and it should read GT-01 on the schedule. Please advise if that is correct.

*Response: Exterior finish schedule updated GL-01 changed to read GT-01*

All other terms, covenants and conditions of the subject solicitation and any addenda issued thereto shall apply, except to the extent herein amended.

*Km! Ra*

CPPO, CPPB, CPSM, C.P.M., CAP-OM, CPCP, FCCM, PMP  
Purchasing and Contracts Director