



CITY OF PALM BEACH GARDENS

PURCHASING DEPARTMENT

SOLICITATION ADDENDUM

Addendum No. 8

DATE: April 18, 2023

TO: All Potential Bidders

SOLICITATION NO.: ITB2022-152CE

TITLE: LAP Project – Construction of Roadway and Pedestrian Modifications (Kyoto Gardens)

DUE DATE: Friday, April 21, 2023 @ 3:00pm (local time)

This Addendum is and does become a part of the above-mentioned solicitation.

The following questions were received from a potential bidder and the responses are provided as shown below.

Question 1: Addendum #5 was issued in response to request for existing invert elev. at S-101. This structure shown does not exist at the new location of S-101. It appears to be an existing structure to the east at proposed S-102. Please clarify.

*Response: You are correct. The as-built structure provided in Addendum No. 5 was not S-101, it was S-102 from the proposed bid plan set. Attached is the correct as-built information view of S-101.*

Question 2: Please confirm that the existing oak trees that are root pruned and tree barricaded on the north side of Kyoto Gardens are going to be relocated by others?

*Response: Confirmed.*

All other terms, covenants and conditions of the subject solicitation and any addenda issued thereto shall apply, except to the extent herein amended.

*Km! Ra*

CPPO, CPPB, CPSM, C.P.M., CAP-OM, CPCP, FCCM, PMP  
Purchasing and Contracts Director

Attachment